



CONTRACT ADDENDUM NO. 2

City of Des Moines Kent Des Moines Rd / 16th Ave S Pipe Replacement Stormwater Improvement Project

Date of Addendum Issue: April 8, 2024
Date of Original Opening: ~~April 18, 2024~~
Date of Revised Opening (per Addendum #1): **April 22, 2024**

Engineer:
KPG Psomas Inc.
3131 Elliott Ave, Suite 400
Seattle, WA 98121

Owner:
City of Des Moines
21630 11th Avenue S, Suite A
Des Moines, WA 98198

Notice to All Holders of the Plans and Contract Provisions (Contract Documents):

This Addendum No. 2, containing the following revisions, additions, deletions and/or clarifications is hereby made part to the Plan and Contract Provisions (Contract Documents) for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids.

Contractors shall acknowledge the receipt of this Addendum No. 2 in the place provided in the Proposal Signature Sheet. Failure to do so may disqualify the Bidder from consideration of its bid.

2 pages of text (including this cover sheet)


CONTRACT SPECIFICATIONS

Item #1: Special Provision 7-06.2: Clarification. The following language is added to SP Section 7-06.2.

To clarify, felt liner and glass reinforced fiber liner are both acceptable liners when following SP 7-06.1(1) which references specifications, codes, and standards and approved installation and curing methods specific to liner being installed.

ALL OTHER REQUIREMENTS OF THE CONTRACT DOCUMENTS REMAIN IN EFFECT.

*Addendum No. 2
City of Des Moines
Kent Des Moines Rd / 16th Ave S
Pipe Replacement Stormwater Improvement Project
April 17, 2024*



Kelsey Anderson

Digitally signed by Kelsey Anderson
DN: C=US,
E=kelsey.anderson@psomas.com,
O=KPG Psomas, OU=KPG Psomas,
CN=Kelsey Anderson
Reason: Addendum #2
Date: 2024.04.17 13:35:17-07'00'

Prepared By: _____

Kelsey Anderson, P.E.
Project Manager

Date: _____

Checked By: _____

Cong Nguyen, P.E.
City Project Manager

Date: 4/17/2024

Approved By: Thomas Owen

Thomas Owen, P.E., PTOE
Acting Public Works Director

Date: 4/17/2024

Addendum No. 2
City of Des Moines
Kent Des Moines Rd / 16th Ave S
Pipe Replacement Stormwater Improvement Project
April 17, 2024